

STATE OF SOUTH CAROLINA)
)
COUNTY OF GREENVILLE)

ADDENDUM TO RIGHT-OF-WAY
AGREEMENT

THIS ADDENDUM is incorporated into the Right-of-Way Agreement attached hereto as if fully set out therein.

All other special terms and conditions of this right-of-way are as follows:

1. Manhole to be sealed and covered with not less than 6" of dirt; manhole identified as 9 + 13 on drawing submitted, PEA Job No. 81-156, dated October 8, 1981, attached hereto and incorporated herein.

2. Grantors, their successors, heirs and assigns, shall not be charged any fee for the first sewer tap, including connection to existing line, for an indefinite period of time.

3. Contractor is to make every effort to keep machinery and vehicles in 25-foot construction working area. Where machinery and vehicles get out of 25-foot area, all tracks or ruts made shall be repaired, at contractor's expense, upon completion of line work.

4. In the event the right-of-way is used in the future for purposes of making repairs to the line, then the right-of-way will be restored to the condition in which it existed prior to the making of such repairs to the extent that such restoration is reasonably possible.

5. That the sewer project located on Grantors' property will be completed promptly throughout once started, with a completion date of April 1983.

11/20/82
JUNE 1
1983
set

6. All trees to be removed must be identified and approved by Grantors prior to removing. Trees to be wholly removed and depression filled. All trees to be removed will be the property of the Grantors, and are to be cut in 5-foot lengths and stacked at a designated place on Grantors' property. Tree tops, limbs and debris shall be removed off of job site by contractor. All trees skinned during construction shall have skinned or cut places painted with proper bitumastic sealent.

7. Any debris shall be removed off of job site entirely within thirty (30) days of completion.

8. That the right-of-way will be seeded upon completion.

9. Upon completion of construction in accordance with the plans and

945

4328 RV-2

DOCUMENTARY
STATE